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U.S. EPA, Region 6
1445 Ross Avenue,
Dallas,

Suite 1200
TX 75202-2733

Vendor - WESTON SOLUTIONS, INC

TDD #:
Amendment # :

Contract # : EP-S8-13-01

0009/WESTON-042-17-029

TDD Title : R6 Tronox SMC Groundwater Assessment Verbal Date :
Purpose : TDD INITIATION Start Date : 03/23/2017
Completion Date : 08/22/2017
Effective Date : 03/23/2017
Priority : HIGH
Overtime Authorized : No
Invoice Unit :
SSID: 0600 Work Area : Assessment / Inspections Activities
Project/Site Name : R6 Tronox SMC Groundwater Assessmen Work Area Code
Project Address : Intersection of Hwys 509 and 605 Activity : Expanded Site Inspection (EST)
County : Cibola County Activity Code : ES
City ; Grants Operable Unit :
State : NM Emeraency Code :
Zip Code : FPN:
Performance Based : No
Authorized TDD Ceiling : Amount LOE (Hours)
Previous Action(s) : $0.00 0.00
This Action : $90,000.00 0.00
New Total : $90,000.00 0.00
Specific Elements :
Description of Work :
See Schedule
Region Specific :
CERCLIS: : Misc 2 :
Accounting and Appropriation Information: SFO:
Line | Budget/FY |APProp | gudget Program Object  [gite project | Cost DCN Line-ID Funding TDD Amount
. ~_ Flamant Ck.;_ss Oree ra-tﬂf_‘“"’
1| 17 T 6100 303DC6 2505 06WQWQ00 | coo1 176ARVC005-001 | REMOVAL $90,000.00
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U.S. EPA, Region 6 TDD #: 0009/WESTON-042-17-029
1445 Ross Avenue, Suite 1200
Dallas, TX 75202-2733

Amendment # :

Contract # : EP-58-13-01
Vendor - WESTON SOLUTIONS, INC

Project Officer : Will LaBombard Branch Mail Code:
Phone Number: 214-665-7199

(Signature) (Date) Fax Number :

Contracting Officer Representative Mark Purcell Branch Mail Code :
Phone Number: 214-665-6707

(Signature) (Date) Fax Number :

Contract Specialist: Brian Delaney Branch Mail Code :
Phone Number: 214-665-7473

(Signature) (Date) Fax Number :

Contracting Officer : Brian Delaney Branch Mail Code :
Electronically Signed by Brian Delaney 03/21/2017 Phone Number: 214-665-7473

(Signature) (Date) Fax Number :

Other Agency Official Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :

Description of Work:Initial TDD ceiling set at $90,000.
The contractor shall:

Complete the Phase 2 ground water investigation for the Tronox NAUM - San Mateo Creek Basin
Legacy Uranium Site. This work shall include preparing the ESI Phase 2 Ground Water
Investigation Report, including all figures, tables and appendices. The Phase 2 report shall
be prepared according to EPA guidance for performing site inspections (EPA-540-R-92-021),
Directive 9345.1-05, or as directed by the EPA. A draft Phase 2 report for the site shall be
submitted to EPA for review no later than April 14, 2017.

As part of the report preparation, the Contractor shall develop appropriate hydrogeological
maps and cross sections as directed by EPA to support the ground water investigation. The
Contractor shall also participate in weekly teleconferences with EPA's COR to discuss the
initial draft of the report and any comments by EPA. The Contractor shall revise the draft
report to adequately address all EPA comments and resubmit a second (and possibly a third)
draft final report for EPA review. The Contractor shall provide electronic copies of the draft
final report and all associated figures, tables and appendices, to the State of New Mexico, EPA
Region 9, and other regulatory agencies at the direction of the EPA COR. These state and
federal agencies as well others at EPA Region 6 will receive the draft final report to perform
independent or internal EPA review and comment. The EPA COR will provide any additional
comments to the Contractor after such review is complete. The Contractor will revised the
draft final report to adequately address all additional comments and submit to EPA a final
report. The Contractor shall also provide copies of the final report to stakeholders as
directed by the EPA COR.

The Contractor shall also participate on the weekly calls discussed above to support EPA's work
on HRS Scoring and NPL listing, as appropriate.

The Contractor shall support EPA at meetings with regulatory Stakeholders and the community to
present the findings of the Phase 2 report.

Currently, EAS will not allow regional SSIDs to be entered into the SSID field of the TDD.
Until the issue is resolved, SSIDs will be identified in this field. For this TDD, the
contractor shall use SSID A6KZ on all forms, reports, emails, communications, and deliverables
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